






































  Erler & 

  Kalinowski, 

  Inc. 

 
Consulting Engineers and Scientists 

1870 Ogden Drive 
Burlingame, CA 94010 

(650) 292-9100 
Fax: (650) 552-9012 

 

 

11 January 2017              

 

 

 

Michael Guina, Esq. 

City Attorney 

City of Emeryville 

1333 Park Avenue 

Emeryville, California  94608-3517 

 

 

Subject: Work Authorization for Environmental Engineering Assistance During 

Cultural Resource Investigations 

  South Bayfront Bicycle/Pedestrian Overcrossing Project 

  Bay Street, Emeryville, California 

  (EKI B70013.00) 

 

 

Dear Mr. Guina: 

 

Erler & Kalinowski, Inc. (“EKI”) is pleased to submit this proposal to City of Emeryville 

(“City”) for environmental engineering tasks related to the implementation of cultural resource 

investigation activities for the South Bayfront Bicycle/Pedestrian Overcrossing Project 

(“Project”) at the Bay Street development in Emeryville, California (“Bay Street”) to be 

undertaken by City’s consultant, AECOM.  It is EKI’s understanding that the Project will 

involve soil coring at 9 locations (5 south of Temescal Creek and 4 north of Temescal Creek) in 

connection with investigation for the presence of cultural resources in planned locations of the 

Project foundations.  If the soil coring activities to be undertaken by AECOM reveal the 

presence of cultural resources, then the Project will further involve mechanical and manual soil 

excavation in the 15 separate foundation footing locations by AECOM; EKI will be tasked with 

possible soil testing and disposal activities.  The soil excavation, testing and disposal work will 

need to be conducted in accordance with the Environmental Risk Management Plan dated July 

2000 and prepared by EKI (the “ERMP”) for the Bay Street site.  Oversight of soil excavation, 

testing and disposal activities is being provided by the California Environmental Protection 

Agency, Department of Toxic Substances Control (“DTSC”).   

 

EKI’s proposed scope of work for on-going environmental consulting services for the Project is 

described below.   
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PROPOSED SCOPE OF WORK 

 

The proposed scope of work for EKI consists of the following tasks: 

 

Task 1 – General Consulting 

 

EKI will perform general environmental consulting and engineering services associated with 

implementation of the cultural resource investigation tasks on an as-needed basis.  EKI will 

provide continued technical support and environmental engineering consultation services, when 

requested by the Client, regarding the environmental issues related to the Project.  EKI 

representatives will attend meetings and participate in conference calls with Client, its staff, 

other consultants (AECOM), regulatory agencies, and legal counsel, when requested and as 

necessary to facilitate completion of the scope of work identified herein or to assist in the 

planning process for future actions.   

 

EKI will review plans prepared by others to evaluate the consistency with the requirements of 

the ERMP.  EKI will assist with notifying DTSC of the Project activities at Bay Street and 

provide any information and prepare any work plans or soil testing/management plans requested 

by DTSC. 

 

Task 2 – Provide Field Observation Services  

 

EKI field personnel will be available to provide observation services during any subsurface 

investigation activities undertaken by AECOM.  EKI field personnel will inspect soil cores 

recovered by AECOM and any excavated soils for visual signs of contamination (such as 

staining or odor) and will screen soils with handheld instruments, as necessary, to attempt to 

identify the presence of chemicals of concern in such soils.  EKI will keep a log of observations 

made during the Project.  

 

The proposed budget for this task includes the following specific assumptions: 

 Three (3) ten (10) hour  days in the field for EKI personnel to observe cultural resource 

core drilling activities; 

 Two (2) days in the field for EKI personnel to observe cultural resource excavation 

activities, if necessary; and 

 One (1) day in the field for EKI personnel to observe contaminated soil excavation 

activities, if necessary. 

 

Task 3 – Soil Sampling for Disposal Characterization 

 

EKI shall coordinate with AECOM during its soil coring activities in order to obtain samples 

for purposes of characterizing soil that will be excavated for bridge footings for off-site 

disposal.  Samples for disposal characterization testing purposes will likely be collected from 

each core at depths of approximately 1, 3 and 6 feet below ground surface (“ft/bgs”), then 
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combined into four-point composite samples, prior to analysis.  Composite soil samples for off-

site disposal characterization will be analyzed for the chemicals of concern (“COCs”) described 

in the ERMP for the Bay Street site, which includes the following: 

 Volatile organic compounds (“VOCs”) using EPA Method 8260B; 

 Semi-volatile organic compounds (“SVOCs”) by EPA Method 8270; 

 Total extractable petroleum hydrocarbons (“TEPH”) as diesel using U.S. EPA 

Method 8015m with silica gel cleanup; 

 Total petroleum hydrocarbons (“TPH”) as gasoline using U.S. EPA Method 

8015m; 

 California Code of Regulation (“CCR”) Title 22 metals1 using U.S. EPA 

Methods 6020 and 7471 (“metals”); 

 Polychlorinated biphenyls (“PCBs”) using U.S. EPA Method 8082;  

 Organochlorine pesticides using U.S. EPA Method 8081; 

 Waste Extraction Test (“WET”) and Toxicity Characteristic Leaching Procedure 

(“TCLP”) leachate extractions (to be performed on all samples); and 

 Analysis of WET and TCLP leachate extractions for selected metals (if required 

- see text below). 

  

Total metal concentrations detected in the composite soil samples will be evaluated on the basis 

of applicable State of California and Federal hazardous waste criteria to determine if additional 

leachate testing for waste classification is appropriate or likely to be requested by appropriately 

permitted landfills, i.e., analysis of WET or TCLP leachate extractions.  The proposed budget 

includes costs to perform WET and TCLP extractions concurrently with other analyses because 

prior soil samples collected at the Bay Street site required such testing to allow for disposal at 

permitted off-site facilities.  The actual analysis of WET and TCLP leachates that are conducted 

will be dependent upon total metal concentrations detected in the composite soil samples.   

 

If the soil coring activities to be undertaken by AECOM reveal the presence of cultural 

resources in one or more of the 15 excavation areas, then the Project will further involve soil 

excavation, testing and possibly disposal activities associated with the impacted excavation 

areas.  It is anticipated that the excavation areas will be backfilled with native soils, even if 

evidence of contamination is present because these same excavation areas will be re-excavated 

once the Project is actually constructed and all excavated soils will be disposed of at that time. 

However, if excavated soils in any of the foundation footing locations show visual signs of 

contamination (such as staining or odor) or chemicals of concern in soils are identified with 

handheld instruments or pursuant to EKI’s testing of soil core samples, EKI will collect 

representative soil samples from each stockpile of contaminated soil and obtain chemical 

analyses to provide information for determining off-site disposal options.  The exact suite of 

analyses will be conducted pursuant to Section 4.7.2 of the ERMP and the off-site disposal 

methods listed above. 

                                                 
1 Title 22 metals include antimony, arsenic, barium, beryllium, cadmium, chromium, cobalt, copper, lead, mercury, 

molybdenum, nickel, selenium, silver, thallium, vanadium, and zinc. 
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The proposed budget for this task includes the following specific assumptions: 

 Soil samples collected for the purposes of characterizing soil that will be excavated for 

bridge footings for off-site disposal will composited by the laboratory into two (2) 

composite samples prior to analysis.  These composite samples will be analyzed on a 

standard, 10-day turnaround basis. 

 Based upon EKI’s initial review of plans for the Project, we have estimated that 

approximately 500 cubic yards of soil will be excavated for the construction of the 

bridge footings.  Prior to drilling activities, EKI will review the final plans for the 

Project to confirm this estimated volume. 

 Soil samples collected of potentially contaminated soil for the purposes of characterizing 

the soil for off-site disposal will composited by the laboratory into two (2) composite 

samples prior to analysis.  These composite samples will be analyzed on a standard, 10-

day turnaround basis. 

 Excavations for cultural resources investigations will be backfilled with native soil.   

 

Task 4 – Summary of Disposal Characterization Sampling for Footings 

 

Upon receipt of the analytical reports for samples collected for the purposes of characterizing 

soil that will be excavated for bridge footings for off-site disposal, EKI will prepare a brief 

letter report that summarizes the analytical results.  The letter report will include summary 

tables of the chemical analytical data and a figure showing sample locations.  This task also 

includes budget for EKI to discuss potential soil disposal options with the City.  

 

PROJECT SCHEDULE 

 

EKI is prepared to begin work on this project as directed by City.   

 

PROPOSED BUDGET 

 

Inasmuch as the exact level of effort to complete the proposed Scope of Work in this Work 

Authorization cannot be identified at this time, we propose that compensation for consulting 

services by Erler & Kalinowski, Inc. be on a time and expense reimbursement basis in 

accordance with the attached EKI Schedule of Charges, dated 2 January 2017.  On the basis of 

the Scope of Work described above, the proposed budget for the performance of Tasks 1 

through 4 is $37,000.  As the project progresses, additional budget may be necessary.  The 

proposed budget for EKI’s services may be allocated amongst the tasks described herein as 

needed to fulfill the obligations under this Agreement. 

 

EKI will inform the Client in writing if work beyond the scope identified in this Work 

Authorization will be required to achieve the objectives described herein or to comply with 
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requirements of the DTSC.  EKI will perform such additional services upon written 

authorization from the Client. 

 

We assume that the Client will provide a written Agreement providing specific work 

authorization for this project.  We assume that the terms of this Agreement will be consistent 

with the previous agreements between EKI and the City, with modifications appropriate to this 

specific scope of work. 

 

We are pleased to have the opportunity to work with you on this project.  Please call if you have 

any questions or wish to discuss these matters in greater detail. 

 

Very truly yours, 

 

ERLER & KALINOWSKI, INC. 

 

 
 

Earl James, P.G. 

Vice President 

 

 

Attachment:  EKI Schedule of Charges, dated 2 January 2017, Modified 



Client/Address: City of Emeryville   

                            1333 Park Avenue  

                            Emeryville, CA 94608-3517  

                              

Proposal/Agreement Date:   11 January 2017                                                                 EKI Project # B70013.00  

            (Modified) 

SCHEDULE OF CHARGES FOR ERLER & KALINOWSKI, INC.                  2 JANUARY 2017      
 

Personnel Classification             Hourly Rate               5% Discounted 

Officer and Chief Engineer-Scientist     275   261 

 Principal Engineer-Scientist    265    252 

 Supervising Engineer-Scientist                    255   242 

 Senior I, Engineer-Scientist      233   221 

Senior II, Engineer-Scientist  217   206 

Associate I, Engineer-Scientist 207   197  

Associate II, Engineer-Scientist 193   183  

 Engineer-Scientist, Grade 1 181   172 

 Engineer-Scientist, Grade 2 171   162 

 Engineer-Scientist, Grade 3                    158   150 

 Engineer-Scientist, Grade 4                    136   129 

 Engineer-Scientist, Grade 5 119   113  

 Engineer-Scientist, Grade 6 106   101 

 Technician 98     93 

 Senior GIS Analyst 125   119 

 CADD Operator / GIS Analyst 110   105  

 Administrative Assistant  97     92 

 Secretary  80     76 

Direct Expenses 

Reimbursement for direct expenses, as listed below, incurred in connection with the work will be at cost plus ten percent (10%) for items 

such as: 
a. Maps, photographs, reproductions, printing, equipment rental, and special supplies related to the work. 

 
b. Consultants, soils engineers, surveyors, drillers, laboratories, and contractors. 

 
 c. Rented vehicles, local public transportation and taxis, travel and subsistence. 
 
 d. Special fees, insurance, permits, and licenses applicable to the work. 
 
 e. Outside computer processing, computation, and proprietary programs purchased for the work. 

 

Reimbursement for company-owned automobiles, except trucks and four-wheel drive vehicles, used in connection with the work will be 

at the rate of sixty cents ($0.60) per mile.  The rate for company-owned trucks and four-wheel drive vehicles will be seventy-five cents 

($0.75) per mile.  There will be an additional charge of thirty dollars ($30.00) per day for vehicles used for field work.  Reimbursement for 

use of personal vehicles will be at the federally allowed rate plus ten percent (10%). 

 

CADD Computer time will be charged at twenty dollars ($20.00) per hour.  In-house material and equipment charges will be in 

accordance with the current rate schedule or special quotation.  Excise taxes, if any, will be added as a direct expense. 

 

Rate for professional staff for legal proceedings or as expert witnesses will be at a rate of one and one-half times the Hourly Rates 

specified above. 

 

The foregoing Schedule of Charges is incorporated into the Agreement for the Services of Erler & Kalinowski, Inc. and may be updated 

annually. 


