
City of Emeryville
C A L I F O R N I A

P R O F E S S I O N A L  S E R V I C E S  C O N T R A C T

F O R  C I T Y  U S E  O N L Y
Contract No. CIP No.
Resolution No. Project No.

REV 06/2020

THIS PROFESSIONAL SERVICES CONTRACT (“Contract”) is effective as of this 
_____ day of _______________, 2021 (the “Effective Date”), by and between THE 
CITY OF EMERYVILLE, a municipal corporation, (“City”) and WOOD RODGERS, INC. 
(“Contractor”), individually referred to as a “Party” and collectively as the “Parties”.

W I T N E S S E T H  T H A T

WHEREAS, the City desires to engage Contractor for On-Call Civil/Environmental 
Engineering Consultant Services; and

WHEREAS, the City finds that specialized knowledge, skills, and training are necessary 
to render the services necessary to do the work contemplated under this Contract; and

WHEREAS, the City has determined that the Contractor is qualified by training and 
experience to render such services; and

WHEREAS, the Contractor desires to provide such services; and,

WHEREAS, the public interest will be served by this Contract; and

NOW, THEREFORE, the Parties hereto do mutually agree as follows:

1. SCOPE OF SERVICES AND TERMINATION DATE

1.1 Project Description
A complete project description is set forth in the Scope of Work, attached hereto as 
Exhibit A and incorporated herein by this reference.

1.2 Services
The services to be completed under this Contract (“Services”) are described in the 
Scope of Work set forth in Exhibit A.  The Services shall be performed in accordance 
with terms, conditions, and specifications set forth herein.  To the extent there is a 
conflict between the Scope of Work, and the terms, conditions, and specifications set 
forth herein, the terms, conditions, and specifications set forth herein shall govern.

1.3 Schedule and Completion Date
The Services to be provided by Contractor under this Contract shall commence on the 
Effective Date and terminate on JUNE 30, 2024.  The Parties may, by mutual, written 
consent, extend the term of this Contract.
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2. WORK CHANGES

2.1 City Rights to Change
The City reserves the right to order changes in the Services to be performed under this 
Contract by altering, adding to or deducting from the Scope of Work.  All such changes 
shall be incorporated in amendments executed by the Contractor and the City. Such 
amendments shall specify the changes ordered and any necessary adjustment of 
compensation and completion time.  

2.2 Additional Work Changes
Any work added to the Scope of Work by an amendment shall be executed under all the 
applicable conditions of this Contract.  No claim for additional compensation or 
extension of time shall be recognized unless contained in an amendment duly executed 
on behalf of the City and the Contractor.

2.3 City Manager Execution
The City Manager has authority to execute without further action of the Emeryville City 
Council, any number of amendments so long as their total effect does not materially 
alter the terms of this Contract or increase the total amount to be paid under this 
Contract, as set forth in Section 3.2 below.

3. COMPENSATION AND METHOD OF PAYMENT

3.1 Compensation for Services Performed
City agrees to pay the Contractor for the Services performed and costs incurred by 
Contractor upon certification by the City that the Services were actually performed and 
costs actually incurred in accordance with the Contract.  Compensation for Services 
performed and reimbursement for costs incurred shall be paid to the Contractor upon 
receipt and approval by the City of invoices setting forth in detail the Services performed 
and costs incurred.  The City shall pay the Contractor within forty-five (45) days after 
approval of the invoice by City staff.

3.2 Total Compensation Amount
The total amount paid under this Contract as compensation for Services performed and 
reimbursement for costs incurred shall not, in any case, exceed SIX HUNDRED FIFTY 
SEVEN THOUSAND NINE HUNDRED FIFTY EIGHT DOLLARS AND NO CENTS 
($657,958.00), except as outlined in Section 2.3 above.  The compensation for Services 
performed shall be as set forth in Exhibit A.  Reimbursement for costs incurred shall be 
limited as follows.  Long distance telephone and telecommunications, facsimile 
transmission, normal postage and express mail charges, photocopying and 
microcomputer time shall be at cost.  Supplies and outside services, transportation, 
lodging, meals and authorized subcontracts shall be at cost plus no more than a 10% 
administrative burden.  Automobile mileage shall be no more than the current deductible 
rate set by the Internal Revenue Service.
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4. COVENANTS OF CONTRACTOR

4.1 Assignment of Contract
The Contractor covenants and agrees not to assign or transfer any interest in, nor 
delegate any duties of this Contract, without the prior express written consent of the 
City.  As to any approved subcontractors, the Contractor shall be solely responsible for 
reimbursing them and the City shall have no obligation to them.

4.2 Responsibility of Contractor and Indemnification of City
To the fullest extent permitted by law, Contractor shall indemnify, defend, and hold 
harmless City and City’s members, officers, agents, employees and volunteers, from 
and against any and all claims, losses, liabilities of every kind, nature and description, 
damages, injury (including without limitation injury to or death of an employee of 
Contractor or subcontractors as well as any claim by any employee, agent, Contractor 
or independent contractor hired or employed by Contractor that such persons or 
individuals are entitled to any benefit otherwise provided to employees of the City, 
including coverage under the California Public Employee Retirement System), costs 
and expenses of any kind, whether actual, alleged or threatened, including, without 
limitation, incidental and consequential damages, court costs, reasonable attorneys’ 
fees, litigation expenses, and fees of expert contractors or expert witnesses incurred in 
connection therewith and the costs of investigation, arising out of, pertaining to, or 
relating to, directly or indirectly, in whole or in part, the negligence, recklessness, or 
willful misconduct of Contractor, any subcontractor, anyone directly or indirectly 
employed by them or anyone that they control.  This indemnification obligation is not 
limited in any way by any limitation on the amount or type of damages or compensation 
payable to or for Contractor.  This obligation to indemnify and defend the City, its 
members, officers, agents, employees and volunteers shall survive termination of this 
Contract.

If Contractor’s obligation to defend, indemnify, and/or hold harmless arises out of 
Contractor’s performance of “design professional” services (as that term is defined 
under Civil Code section 2782.8), then, and only to the extent required by Civil Code 
section 2782.8, which is fully incorporated herein, Contractor’s indemnification 
obligation shall be limited to claims that arise out of, pertain to, or relate to the 
negligence, recklessness, or willful misconduct of the Contractor, and, upon Contractor 
obtaining a final adjudication by a court of competent jurisdiction, Contractor’s liability 
for such claim, including the cost to defend, shall not exceed the Contractor’s 
proportionate percentage of fault.

4.3 Independent Contractor
The Contractor hereby covenants and declares that it is engaged in an independent 
business and agrees to perform the Services as an independent contractor and not as 
the agent or employee of the City.  The Contractor agrees to be solely responsible for 
its own matters relating to the time and place the Services are performed; the 
instrumentalities, tools, supplies and/or materials necessary to complete the Services; 
hiring of contractors, agents or employees to complete the Services; and the payment of 
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employees, including compliance with Social Security, withholding and all other 
regulations governing such matters.  The Contractor agrees to be solely responsible for 
its own acts and those of its subordinates and employees during the term of this 
Contract.

4.4 Insurance
Contractor shall not commence Services under this Contract until it has provided 
evidence satisfactory to the City that it has secured all insurance required under
Exhibit B, attached hereto and incorporated herein by this reference.  In addition, 
Contractor shall not allow any subcontractor to commence work on any subcontract until 
it has provided evidence satisfactory to the City that the subcontractor has secured all 
insurance required under Exhibit B.  Failure to provide and maintain all required 
insurance shall be grounds for the City to terminate this Contract for cause.

4.5 Records, Reports and Audits

4.5.1 Records
A. Records shall be established and maintained by the Contractor in accordance 

with requirements prescribed by the City with respect to all matters covered 
by this Contract.  Except as otherwise authorized, such records shall be 
maintained for a period of three years from the date that final payment is 
made under this Contract.  Furthermore, records that are the subject of audit 
findings shall be retained for three years or until such audit findings have 
been resolved, whichever is later.

B. All costs shall be supported by properly executed payrolls, time records, 
invoices, contracts, or vouchers, or other official documentation evidencing in 
proper detail the nature and propriety of the charges.  All checks, payrolls, 
invoices, contracts, vouchers, orders or other accounting documents 
pertaining in whole or in part to this Contract shall be clearly identified and 
readily accessible.

4.5.2 Reports and Information
Upon request, the Contractor shall furnish to the City any and all statements, records, 
reports, data and information related to matters covered by this Contract in the form 
requested by the City.

4.5.3 Audits and Inspections
At any time during normal business hours and as often as the City may deem 
necessary, there shall be made available to the City for examination all records with 
respect to all matters covered by this Contract.  The Contractor will permit the City to 
audit, examine, and make excerpts or transcripts from such records, and to audit all 
contracts, invoices, materials, payrolls, records of personnel, conditions of employment 
and or data relating to all matters covered by this Contract.
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4.6 Conflicts of Interest
The Contractor covenants and declares that, other than this Contract, it has no holdings 
or interests within the City of Emeryville, nor business holdings, contracts or 
agreements with any official, employee or other representative of the City.  For the 
duration of this Contract, in the event the Contractor or its principals, agents or 
employees acquire such a holding, interest, contract, or agreement within the City of 
Emeryville or with any official, employee or representative of the City in the future, the 
Contractor will immediately notify the City of such holding, interest, contract, or 
agreement in writing.

4.7 Confidentiality
The Contractor agrees that such reports, information, opinions or conclusions shall not 
be made available to or discussed with any individual or organization, including the 
news media, without prior written approval of the City.  The Contractor shall exercise 
reasonable precautions to prevent the unauthorized disclosure and use of City 
information whether deemed confidential or not.

4.8 Discrimination Prohibited
The Contractor covenants and agrees that in performing the Services required under 
this Contract, the Contractor shall not discriminate against any person on the basis of 
race, color, religion, sex, sexual orientation, gender identity, marital status, national 
origin or ancestry, age or disability, except as provided in section 12940 of the 
Government Code.

4.9 Licenses, Certifications and Permits
The Contractor covenants and declares that it has obtained all diplomas, certificates, 
licenses, permits or the like required of the Contractor by any and all national, state, 
regional, county, city or local boards, agencies, commissions, committees or other 
regulatory bodies in order to perform the Services contracted for under this Contract.  
All work performed by Contractor under this Contract shall be in accordance with 
applicable legal requirements and shall meet the standard of quality ordinarily expected 
of competent professionals.

4.10 Key Personnel
The Project Manager is necessary for the successful prosecution of the Services due to 
their unique expertise and depth and breadth of experience.  There shall be no change 
in Contractor’s Project Manager or members of the project team without the City’s 
approval.  Contractor recognizes that the composition of this team was instrumental in 
the City’s decision to award the work to Contractor and that compelling reasons for 
substituting these individuals must be demonstrated for the City’s consent to be 
granted.  Any substitutes shall be persons of comparable or superior expertise and 
experience.  Failure to comply with the provisions of this section shall constitute a 
material breach of Contractor’s obligations under this Contract and shall be grounds for 
termination.
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4.11 Authority to Contract
The Contractor covenants and declares that it has obtained all necessary approvals of 
its board of directors, stockholders, general partners, limited partners or similar 
authorities to simultaneously execute and bind Contractor to the terms of this Contract, 
if applicable.

4.12 Ownership of Work
All reports, designs, drawings, plans, specifications, schedules, work product and other 
materials prepared or in the process of being prepared for the Services to be performed 
by the Contractor (“Materials”) shall be and are the property of the City and the City 
shall be entitled to full access and copies of all such Materials.  Any such Materials 
remaining in the hands of the Contractor or subcontractor upon completion or 
termination of the work shall be delivered immediately to the City.  The Contractor 
assumes all risk of loss, damage or destruction of or to such Materials.  If any Materials 
are lost, damaged or destroyed before final delivery to the City, the Contractor shall 
replace them at its own expense.  Any and all copyrightable subject matter in all 
materials is hereby assigned to the City and the Contractor agrees to execute any 
additional documents that may be necessary to evidence such assignment.

4.13 City Labor Requirements 

4.13.1 Compliance
At the Effective Date, compliance with the City’s living wage ordinance is  required / 
 not required for this Contract. If this Contract provides for compensation to 
Contractor of $25,000 or more within a single fiscal year for providing Services to the 
City, then Contractor shall comply with the requirements of the City’s Living Wage 
Ordinance set forth in Chapter 31 of Title 5 of the Emeryville Municipal Code, unless (i) 
Contractor is a governmental entity, (ii) this Contract is subject to a higher prevailing 
wage rate as defined in the California Labor Code, or (iii) this Contract is subject to 
federal or state laws or regulations that would preclude the application of the City’s 
laws.

4.13.2 Applicability
Compliance with the Living Wage Ordinance, if applicable, shall be required during the 
term of the Contract for all employees of Contractor who perform at least twenty-five 
percent (25%) of the work arising from this Contract, unless said employees are 
otherwise exempt from the application of the Living Wage Ordinance pursuant to 
Section 5-31.08 of the Emeryville Municipal Code. Contractor shall promptly provide to 
the City documents and information verifying compliance with the requirements of the 
Living Wage Ordinance within ten (10) working days following a written request for such 
documentation and information from the City.

4.13.3 Non-Compliance
Failure to comply with the Living Wage Ordinance provides that a person claiming a 
violation thereof may bring an action against Contractor for back pay, reinstatement and 
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compensatory damages, as well as a penalty up to three times the amount of damages 
for a willful violation, plus reasonable attorney’s fees and costs. In addition, the City may 
terminate the Contract and pursue any other remedies available to the City, including 
debarment, for violations of the Living Wage Ordinance.

4.13.4 Living Wage
Contractor shall notify each of its affected employees with regards to wages that are 
required to be paid pursuant to this Contract. “Living Wage” means no less than   
$16.97 PER HOUR (which is subject to increase annually on July 1st to reflect the 
twelve-month average increase to the Consumer Price Index for all urban consumers in 
the San Francisco-Oakland-San Jose Metropolitan Statistical Area for the preceding 
year from May to April, not to exceed three percent (3%) in any one year) including 
wages and health benefits.  If employer contributions for health benefits are not paid on 
an hourly basis, the employer must demonstrate to the City the hourly value of such 
benefits in order to receive credit for such payments to covered employees.

4.13.5 Minimum Wage and Paid Sick Leave
In addition to the Living Wage Ordinance, the Contractor may be required to comply 
with the City’s Minimum Wage, Paid Sick Leave, and Other Employment Standards 
Ordinance, as set forth in Chapter 37 of Title 5 of the Emeryville Municipal Code, to the 
extent it is applicable.  

4.14 California Labor Requirements

4.14.1 Prevailing Wage Requirements
Contractor is aware of the requirements of California Labor Code Sections 1720 et seq. 
and 1770 et seq., which require the payment of prevailing wage rates and the 
performance of other requirements on certain “public works” and “maintenance” projects 
(“Prevailing Wage Laws”).  If the Services are being performed as part of an applicable 
“public works” or “maintenance” project, as defined by the Prevailing Wage Laws, and if 
the total compensation is $1,000 or more, Contractor agrees to fully comply with such 
Prevailing Wage Laws.  Contractor shall defend, indemnify and hold the City, its 
officials, officers, employees and agents free and harmless from any claims, liabilities, 
costs, penalties or interest arising out of any failure or alleged failure to comply with the 
Prevailing Wage Laws.  It shall be mandatory upon the Contractor and all 
subcontractors to comply with all California Labor Code provisions, which include but 
are not limited to prevailing wages (Labor Code Sections 1771, 1774 and 1775), 
employment of apprentices (Labor Code Section 1777.5), certified payroll records 
(Labor Code Sections 1771.4 and 1776), hours of labor (Labor Code Sections 1813 and 
1815) and debarment of contractors and subcontractors (Labor Code Section 1777.1).  
The requirement to submit certified payroll records directly to the Labor Commissioner 
under Labor Code section 1771.4 shall not apply to work performed on a public works 
project that is exempt pursuant to the small project exemption specified in Labor Code 
Section 1771.4.
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4.14.2 Registration
If the Services are being performed as part of an applicable “public works” or 
“maintenance” project, then pursuant to Labor Code Sections 1725.5 and 1771.1, the 
Contractor and all subcontractors performing such Services must be registered with the 
Department of Industrial Relations.  Contractor shall maintain registration for the 
duration of the Contract and require the same of any subcontractors, as applicable.  
Notwithstanding the foregoing, the contractor registration requirements mandated by 
Labor Code Sections 1725.5 and 1771.1 shall not apply to work performed on a public 
works project that is exempt pursuant to the small project exemption specified in Labor 
Code Sections 1725.5 and 1771.1.

4.14.3 Labor Compliance Oversight
This Contract may also be subject to compliance monitoring and enforcement by the 
Department of Industrial Relations.  It shall be Contractor’s sole responsibility to comply 
with all applicable registration and labor compliance requirements.  Any stop orders 
issued by the Department of Industrial Relations against Contractor or any 
subcontractor that affect Contractor’s performance of Services, including any delay, 
shall be Contractor’s sole responsibility.  Any delay arising out of or resulting from such 
stop orders shall be considered Contractor caused delay and shall not be compensable 
by the City.  Contractor shall defend, indemnify and hold the City, its officials, officers, 
employees and agents free and harmless from any claim or liability arising out of stop 
orders issued by the Department of Industrial Relations against Contractor or any 
subcontractor.

4.14.4 Workers’ Compensation
Pursuant to the requirements of section 1860 of the California Labor Code, Contractor 
will be required to secure the payment of workers’ compensation to his employees in 
accordance with the provisions of section 3700 of the Labor Code.  By signing this 
Contract, Contractor certifies the following:

“I am aware of the provisions of section 3700 of the California Labor Code which require 
every employer to be insured against liability for workers’ compensation or to undertake 
self-insurance in accordance with the provisions of that code, and I will comply with 
such provisions before commencing the performance of the work of this contract.” 

4.14.5 Event of Default
Failure by Contractor to comply with any provision of this Section shall constitute a 
default of this Contract and shall be grounds for termination as provided in this Contract.

5. TERMINATION
A. The City shall have the right to terminate this Contract for any reason 

whatsoever by providing written notice thereof at least five (5) calendar days 
in advance of the termination date.
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B. All termination notice periods triggered pursuant to written notice shall begin 
to run from the date of the United States Postal Service postmark.

C. Upon termination, City shall provide for payment to the Contractor for 
Services rendered and expenses incurred prior to the termination date.

D. Upon receipt of a termination notice the Contractor shall: (1) promptly 
discontinue all Services affected, unless the notice directs otherwise; and (2) 
promptly deliver to the City all data, drawings, reports, summaries, and such 
other information and materials as may have been generated or used by the 
Contractor in performing this Contract, whether completed or in process, in 
the form specified by the City.

E. Notwithstanding anything to the contrary, this Contract is subject to immediate 
termination in the event the City Council does not appropriate sufficient funds 
for this Contract.

F. The rights and remedies of the City and the Contractor provided in this 
Section are in addition to any other rights and remedies provided under this 
Contract or at law or in equity.

6. NO PERSONAL LIABILITY
No member, official or employee of the City shall be personally liable to the Contractor 
or any successor in interest in the event of any default or breach by the City or for any 
amount which may become due to the Contractor or successor or on any obligation 
under the terms of this Contract.

7. ENTIRE AGREEMENT
This Contract constitutes the complete agreement between the Parties and supersedes 
any and all other agreements, either oral or in writing, between the Parties with respect 
to the subject matter of this Agreement.  No other agreement, statement or promise 
relating to the subject matter of this Contract not contained in this Contract shall be valid 
or binding.  This Contract may be modified or amended only by a written document 
signed by representatives of both Parties with appropriate authorization.

8. SUCCESSORS AND ASSIGNS
Subject to the provisions of this Contract regarding assignment, this Contract shall be 
binding on the heirs, executors, administrators, successors and assigns of the 
respective Parties.

9. APPLICABLE LAW AND ATTORNEY’S FEES; VENUE
If any action at law or in equity is brought to enforce or interpret the provisions of this 
Contract, the rules, regulations, statutes and laws of the State of California will control.  
The prevailing party shall be entitled to reasonable attorney's fees in addition to any 
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other relief to which said party may be entitled. The exclusive venue for any legal action 
taken pursuant to this Contract shall be the State of California Superior Court for the 
County of Alameda or the United States District Court for the Northern District of 
California.

10. SEVERABILITY
The caption or headnote on articles or sections of this Contract are intended for 
convenience and reference purposes only and in no way define, limit or describe the 
scope or intent thereof, or of this Contract nor in any way affect this Contract.  Should 
any article(s) or section(s), or any part thereof, later be deemed unenforceable by a 
court of competent jurisdiction, the remainder of this Contract shall remain in full force 
and effect to the extent possible.

11. BUSINESS TAX CERTIFICATE
Prior to commencement of the Services to be provided hereunder, Contractor shall 
apply to the City of Emeryville Finance Department for a business tax certificate, pay 
the applicable business tax and maintain said business tax certificate during the term of 
this Contract, as provided in Article 1 of Chapter 1 of Title 3 of the Emeryville Municipal 
Code.

12. NOTICES

12.1 Communications Relating to Daily Activities
All communications relating to the day-to-day activities of the work and invoices shall be 
exchanged between Keely Nelson for the City and Cheng Soo for the Contractor:

CITY CONTRACTOR
Keely Nelson, Associate Civil Engineer
Phone No: 510-596-4337
E-Mail : knelson@emeryville.org

Cheng Soo, Project Manager
Phone No: 415-205-9874
E-Mail : csoo@woodrodgers.com
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12.2 Official Notices
All other notices, writings or correspondence as required by this Contract shall be 
directed to the City and the Contractor, respectively, as follows:

CITY CONTRACTOR
Christine Daniel, Interim Public Works 
Director
1333 Park Avenue
Emeryville, California 94608
Phone No: 510-596-4371
E-Mail : cdaniel@emeryville.org

with a copy to:
Keely Nelson, Associate Civil Engineer
1333 Park Avenue
Emeryville, California 94608
Phone No: 510-596-4337
E-Mail : knelson@emeryville.org

Dan Matthies, Principal-in-Charge
180 Grand Avenue, Suite 775
Oakland, CA 94612
Phone No: 510-208-2400
E-Mail : dmatthies@woodrodgers.com

13. COUNTERPARTS
This Contract may be signed in counterparts, each of which shall constitute an 
original.  It is expressly agreed that each Party to this Contract shall be bound by its 
own telecopied, scanned, electronic or digital signature and shall accept the telecopied, 
scanned, electronic or digital signature of the other Party to this Contract.

14. NO THIRD-PARTY BENEFICIARIES
Except to the extent expressly provided for herein, there are no intended third-party 
beneficiaries of any right or obligation assumed by the Parties.

15. NON-EXCLUSIVITY
City reserves right to employ other contractors in connection with the Services covered 
under this Contract.

16. ASSIGNMENT OR TRANSFER
Contractor shall not assign, hypothecate or transfer, either directly or by operation of 
law, this Contract or any interest herein without the prior written consent of the City.  
Any attempt to do so shall be null and void, and any assignees, hypothecates or 
transferees shall acquire no right or interest by reason of such attempted assignment, 
hypothecation or transfer.

DocuSign Envelope ID: DD49BB6F-B062-4688-B49C-4DA7927D11D4



City of Emeryville | Professional Services Contract
REV 06/2020

Page 12 of 13

17. WAIVER 
The City’s failure to enforce any provision of this Contract or the waiver in a particular 
instance shall not be construed as a general waiver of any future breach or default.

18. OTHER REQUIREMENTS, INCLUDING FEDERAL OR STATE 
REQUIREMENTS, IF APPLICABLE

If any of the boxes are checked below, this Contract is subject to the requirements as 
set forth in Exhibit C:

 Compliance with terms and conditions set forth in Exhibit C is required for this 
Contract.  Contractor shall also fully and adequately comply with the provisions 
included in Exhibit C (“Other Requirements”) when attached hereto and 
incorporated by reference.  With respect to any conflict between such Other 
Requirements, and the terms of this Contract and/or provisions of state law, 
Exhibit C shall control.  

 FEMA financial assistance will be used to fund all or a portion of this contract.  If 
FEMA financial assistance will be used to fund any portion of this Contract, the 
Contractor shall comply with all federal requirements including, but not limited to, 
the following:  2 C.F.R. Part 200 – Uniform Administrative Requirements, Cost 
Principles, and Audit Requirements for Federal Awards, which is expressly 
incorporated herein by reference, and Federal Contract Provisions attached 
hereto as Exhibit C and incorporated herein by reference.  Subcontracts, if any, 
shall contain a provision making them subject to all of the provisions stipulated in 
the contract, including but not limited to, 2 C.F.R. Part 200 and the Federal 
Contract Provisions. With respect to any conflict between such federal 
requirements and the terms of this contract and/or the provisions of state law and 
except as otherwise required under federal law or regulation, the more stringent 
requirement shall control.

SIGNATURES ON FOLLOWING PAGE
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Wood Rodgers is pleased to provide services to oversee the sewer system cleaning and CCTV activities to meet the 
Consent Decree compliance; design improvements for the Powell Street sewer line; and implement repairs for the 
sewer hot spot locations for the City of Emeryville (City). With the understanding of the City’s issues, the Wood 
Rodgers Team has formulated the following Scope of Work and Cost Estimate (see Exhibit A). 

 
Scope of Work 

Task 1 | System-wide Cleaning and CCTV Program 
The City of Emeryville (City) is one of several agencies in the Bay Area that are under a United States 
Environmental Protection Agency (US EPA) Consent Decree (CD) to reduce the sanitary sewer overflows into the 
San Francisco Bay. The CD requires that the agencies named within the CD are required to investigate their 
individual sewer collection systems, identify deficiencies and make necessary repairs to reduce inflow and 
infiltration.  The CD identifies specific reporting requirements, actions and timelines each agency must comply 
with, including the cleaning and CTV inspection of the sewer collection system. 

On September 29, 2020, The City submitted its 2019/2020 annual report to document the progress made towards 
compliance with the CD.  To date, the City has completed the CCTV inspection of 26,831 lineal feet of sewer main 
and inspected 4 manholes.  Per the CD, the City must complete the CCTV inspection of the remaining system by 
June 30, 2022.  This task assumes that the City will contract with a CCTV contractor to complete the remaining 
CCTV inspections, as well as implement a sewer cleaning program for the entire sewer system.   

This task assumes that approximately 55,670 LF of sewer lines requires CCTV inspection, approximately 360 
manholes require inspection, and approximately 82,500 LF of sewer pipe require cleaning. 

Wood Rodgers will support the City in meeting its CD compliance requirements by helping the City to hire and 
manage a contractor to clean and CCTV the required sewer mains and inspect manholes. 

Task 1.1 Develop Request for Proposal (RFP) 
The Wood Rodgers team will develop a Request for Proposal (RFP) document to be publicly advertised requesting 
bids from appropriate contractors to perform sewer system cleaning, CCTV inspection and manhole inspection of 
the City’s sewer collection system.  Wood Rodgers will provide a written description of the work to be required by 
the contractor, including tables and exhibits identifying the length, diameter and location of the sewer pipes to be 
cleaned, the length, diameter and location of sewer pipes to be CCTV’d, and the number and location of the 
manholes to be inspected. 

The RFP will include contractor requirements for collecting data, recording observations and coding the defects.  
The CCTV data must be obtained in a format compatible with the City’s GIS and Asset management software, and 
shall utilize the industry-recognized NASSCO system.    

Wood Rodgers will develop a draft RFP for City review.  All City comments will be reviewed, addressed and 
incorporated into a Final RFP.  It is assumed that the City will advertise the RFP through its typical advertising 
channels.   

This task includes time to review the contractor proposals and provide a recommendation to the City.   

Deliverables:   

▪ RFP in Word & PDF format (Draft & Final) 
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Task 1.2 Contractor Oversight 
Once a contractor has been selected, the Wood Rodgers Team will provide oversight and coordination of the 
contractor’s field activities.  This task includes regular communication with the contractor and City to schedule the 
work, document progress, answer questions and provide data.   

Deliverables:  

▪ Weekly Progress Reports 

Task 1.3 Review and Interpret CCTV Results 
The Wood Rodgers Team will review the CCTV and manhole inspection reports submitted by the contractor to 
ensure compliance with the RFP, compliance with the CD and to identify the number, locations and severity of the 
system defects.  The CCTV and manhole inspection results will be summarized in Technical Memorandum that the 
City can utilize for reporting requirements, as well as to define future improvement projects. 

Deliverables:  

▪ Summary Memorandum of CCTV Results 

Task 1.4 Incorporate CCTV Data into GIS 
The Wood Rodgers Team will update the appropriate attribute fields in the City’s existing sewer GIS geodatabase 
with the CCTV investigation results (approximately 55,700 LF and 360 MH).  It is anticipated that the attributes to 
be reviewed and updated include: Date Inspected, Pipe / MH Condition (NASSCO coding), Pipe Material and 
Diameter.  Wood Rodgers will coordinate with the City IT and GIS Department to ensure compliance with the City’s 
current data schema.  This task may include the hyper-linking of the CCTV and manhole inspection reports, if the 
City’s network will allow. 

Deliverables:  

▪ Updated Sewer Geodatabase w/ CCTV Results 

Task 1.5 Develop Project List 
Based upon the results and findings of the CCTV and MH inspection, Wood Rodgers will identify the acute defects 
and deficiencies, and develop a list of sewer improvement projects for implementation.  The project list will include 
a description of the scope of each project (i.e., location, length of pipe and number of manholes), the prioritization 
of each project and a preliminary estimate of the construction cost.  A project sheet will be developed for each 
project as well as a summary list of all the recommended projects.   

Deliverables:  

▪ Project Summary List 

▪ Individual Project Sheets 

Task 2 | Powell Street Sewer Improvements 
The Powell Street sewer pipeline conveys wastewater from the Powell Street Pump Station (west) to the EBMUD 
North Interceptor located east of I-80, and from the eastern boundary of the City (Vallejo Street) to the EBMUD 
North Interceptor.  Portions of the Powell Street sewer pipeline were constructed in an area of infill, and the City 
has observed/experienced settlement in the region which has resulted in sags in the pipeline.  The 2010 
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Emeryville Sewer System Capacity Assessment and Master Plan identified portions of the Powell Street pipeline 
requiring upsizing.  The task will implement engineering analysis and design to improve (and possibly upsize) the 
Powell Street sewer pipeline.  

This task assumes that the approximately 7,000 LF of sewer pipeline and manholes along Powell Street will 
require improvements.  This task assumes the preparation of one set of construction bid documents for the 
Powell Street Sewer Improvements.   

Task 2.0  PM, Meetings, & Coordination 
Prior to commencing any work, the Wood Rodgers’ Team will meet with the City. The purpose of this meeting is to 
clearly define the goals of the project, to establish an understanding of the City’s needs, to determine the standards 
and policies that apply to the project. The meeting will also include an initial effort to collect data and to 
comprehend the City’s understanding of the sewer system. 

Deliverables:  

▪ Project Management | Meeting minutes | Project schedule| Invoices  

Task 2.1  Collect and Review Data 
Wood Rodgers will collect and review all available information relative to the project area and the existing 
facilities within the project limits, such as as-built drawings, CCTV data, utility records, roadway improvement 
plans and geotechnical reports.  This task includes the review of the City’s prior sewer planning documents, 
including the 2010 Master Plan and 2019 Sewer System Management Plan.  

Deliverables:  

▪ Data Collection Log 

Task 2.2 Utility Research 
Wood Rodgers will investigate the existing utilities within the project limits to identify potential conflicts with the 
proposed project, and will coordinate with utility companies for resolution. Wood Rodgers will contact and 
coordinate with local utilities that provide services in the project area to identify all known utilities. Wood Rodgers 
will submit plans for coordination with utility companies and will be applying the American Public Works 
Association procedures for utility coordination (“A, B, C” letters). These utilities will be added to the project base 
map to assess the impacts to the project in the other tasks.  It is assumed that potholing is not required.   

Deliverables:  

▪ Utility Log 

▪ Utility Base File (CAD) 

Task 2.3 Site Inspection 
The Wood Rodgers team will conduct a site visit to walk the pipeline alignment with City staff to discuss the 
operations and maintenance history of the pipeline and manholes.  The site inspection will include a review of the 
existing site conditions, such as pavement condition, traffic signals, major crossings, utility locations, above-grade 
features, and the location of community facilities (i.e., schools, hospitals, churches, etc.).   

Deliverables:  

▪ Site Photo Log  
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Task 2.4 Topographic Survey 
The Wood Rodgers team will complete a design level topographic survey (conventional field survey) for the project 
limits.  The boundary component of the survey will include a field boundary verification denoting current property 
lines and easements of record as shown on current record documents ad parcel maps. The Survey Control will be 
based on the following: 

• The vertical control will be based on the North American Vertical Datum of 1988 (NAVD 88). A local municipal 
benchmark will be used, if available. 

• The horizontal control will be based on the California State Plane Coordinate System of 1983 (NAD 83). 

 Survey observations will be taken on a 50-foot natural ground grid and 25-foot finish surface grid to create 1-foot 
contour intervals. Spot elevations will be at back of walk/sidewalks, top of curbs, flow lines, gutter edges, street 
crowns, high/low points, top and toe of slopes, grade breaks, finish floors, driveway aprons and handicap ramps. 
Spot elevations will be obtained to determine the water flow of adjacent streets and catch basins that terminate or 
commence offsite and flow within the project site. Additional features will include the location of signing and 
striping, the location of trees over 6 feet in height, and manhole invert elevations. 

 

Utility information will be obtained, including the location, elevation, size, and type of visible above ground utilities 
within the site and within 25 feet on adjacent properties, if access is allowed; the flow line invert elevations and 
sizes of drain inlets, sanitary sewer and storm drain manholes, unless bolted down; public fire hydrants; and if 
marked, existing utilities that are identified as painted striping from USA markings will be surveyed. 

Deliverables:  

▪ Survey Base File (CAD) 

Task 2.5 Develop and Evaluate Alternatives 
Based upon a review of the CCTV data, record drawings, City staff input, utility and survey data, Wood Rodgers will 
analyze and develop alternatives for improvement.  The alternatives will consider the existing condition of the pipe 
and the ultimate flow requirements.  Alternatives to be considered include parallel construction of a replacement 
pipeline, remove and replace in the same location, slip-lining, pipe-bursting, re-lining or some combination of the 
above.  The alternatives analysis will consider community impacts, cost, constructability, permitting, environmental 
requirements and schedule.  Wood Rodgers will develop an alternatives matrix to compare and contrast each 
alternative, and an exhibit identifying the proposed improvement under each alternative.   This task assumes that 
three (3) alternatives will be considered and evaluated.   

Deliverables:  

▪ Alternatives Matrix 

▪ Alternatives Exhibits (x3) 

Task 2.6 Preliminary Design Memorandum 
The Wood Rodgers team will prepare a Preliminary Design Memorandum (PDM) for the project.  The PDM will 
include the following elements:    

• Design criteria,  
• Summary and findings of the system hydraulics,  
• Summary of alternatives analysis, 
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• Recommended alternative,  
• Proposed pipeline alignment, 
• Demolition plan,  
• Geotechnical parameters and recommendations, 
• Special construction considerations including staging and laydown areas and site access, 
• Identify other potential project challenges, 
• Potential environmental mitigation, 
• Permitting, 
• Recommended construction duration in calendar days,  
• Engineer’s opinion of probable construction cost. 

Wood Rodgers will submit a Draft of the PDM to the City for review and comment.  Wood Rodgers will incorporate 
all City comments and finalize the PDM.  

Deliverables:  

▪ Preliminary Design Memorandum (Draft & Final) 

Task 2.7 Permitting 
The Wood Rodgers team will lead the effort to coordinate the approval of permit applications, project plans, 
agreements, contracts, and other related documents necessary to meet the project objectives. This may include, 
but is not limited to, right-of-entry permits, encroachment permits, interagency agreements, and permits required 
to facilitate field investigations (i.e., geotechnical explorations). Coordination is anticipated with the City of 
Emeryville, Caltrans, EBMUD and Alameda County.  Wood Rodgers will develop a permit matrix to identify the 
agency, correspondence, their requirements and schedule for completion.   

Deliverables:  

▪ Permit Matrix 

Task 2.8 Construction Documents 
Once the PDM is approved, Wood Rodgers will complete the preparation of the construction documents. Wood 
Rodgers will prepare design plans, specifications and a construction cost estimate for construction of the sewer line 
improvements. The design plans will be prepared in AutoCAD format, and will meet the City’s Standards and 
Criteria.  The design plans will include plan and profile drawings, connection details and appurtenance details.  The 
front-end contract documents will utilize the City’s standard document. Technical specifications shall be prepared 
in Construction Specifications Institute format.  The cost estimate will be based upon the bid schedule and prepared 
in Excel format.   

This task assumes that approximately 7,000 LF of pipeline and corresponding manholes will be improved.  It is 
assumed that the design plans will require one (1) title sheet, one (1) index map, two (2) general notes sheets, seven 
(7) plan and profile sheets, one (1) connection detail sheet and three (3) detail sheets, for a total of fifteen (15) plan 
sheets.  It is assumed that traffic control plans will not be required.   

It is assumed that three design submittals will be required for review.  Design plans, specifications and cost 
estimate will be submitted at a 30-, 60- and 100-percent complete phase for review.  All City comments will be 
reviewed, responded to, addressed and incorporated into the next submittal.  Upon approval of the 100-percent 
plans, specifications and estimate, Wood Rodgers will produce signed plans and specifications for bidding.   

Deliverables:  
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▪ Plans, Specifications & Estimate (30-, 60- and 100-percent complete – pdf copy of plan sheets, Word 
document of specs, Excel file of estimate) 

▪ Final Bid Docs (original format and PDF) 

Task 2.9 Bid Support 
During the bid period, Wood Rodgers will provide support to the City by answering questions and issuing 
clarifications as required. Bid support will also include preparation and issuance of any addendums to the Contract 
Documents and a written recommendation to award. 

Deliverables:  

▪ Response to RFIs 

▪ Addendums 

▪ Recommendation Letter for Award 

Task 2.10 Engineering Support During Construction 
The Wood Rodgers team will provide the City with the following engineering support services during construction: 

• RFI’s:  Wood Rodgers will review and respond to Contractor Requests for Information (RFI).  This task 
assumes up to ten (10) RFI’s will be required. 

• Shop Drawings:  Wood Rodgers will review and respond to all project shop drawing submittals.  This task 
assumes up to fifteen (15) submittals, and five (5) re-submittals.   

• Construction Meetings:  Wood Rodgers will participate and lead construction meetings, as needed.  This 
task assumes up to two (2) construction meetings will be required. 

Deliverables:  

▪ Response to RFIs 

▪ Response to Shop Drawings 

▪ Meeting Agendas and Meeting Notes 

Task 2.11 Record Drawings 
The Wood Rodgers team will prepare as-built documentation utilizing AutoCAD.  It is assumed that the Contractor 
will provide Wood Rodgers with one (1) full-sized plan set with red-lined mark-ups of the as-built conditions.  Wood 
Rodgers will update the design plans to reflect the as-built condition. 

Deliverables:  

▪ As-Builts (CAD and PDF format) 

Task 2.12 Field Work Allowances (Optional) 
There are elements to this project will vary based upon the recommended solution and that cannot yet be defined, 
notably the level of geotechnical investigation that is required and the environmental documentation required.  
This task includes a budget that can be allocated to other project tasks as they are defined.  This task budget will be 
allocated and approved at the City’s discretion based upon the identification of project needs and the submission 
of a detailed scope and fee.  
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Deliverables:  

▪ TBD 

Task 3 | Sewer Hot Spot Repairs 
Per the Consent Decree, the City is required to repair acute defects that are identified through the CCTV 
investigation.  The City has identified seventeen (17) defects that require repair.  It is assumed that another ten 
(10) defects will be identified through the upcoming CCTV investigation.  This task assumes that a total of twenty-
seven (27) defects will require spot repair, also know hot spots.   

This task includes an analysis of 27 sewer hot spot (defect) locations, the determination of the preferred repair 
solution for each alternative, the preparation of construction documents (plans, specifications and cost estimate) 
for all 27 locations, and support through the bidding and construction phase.  A detailed scope of work is included 
below.   

Task 3.1 Collect and Review Data 
Wood Rodgers will collect and review the pertinent data relative to the 27 hot spot locations, including as-builts, 
GIS data, the 2010 Master Plan, CCTV data and other City records relative to problems in the immediate area of the 
hot spots.  

Deliverables:  

▪ Data Collection Log 

Task 3.2 Site Inspections 
The Wood Rodgers team will conduct a site visit to each hot spot location with City staff to discuss the operations 
and maintenance history of the pipeline and manholes.  The site inspection will include a review of the existing site 
conditions, such as pavement condition, traffic signals, major crossings, utility locations, above-grade features, and 
the location of community facilities (i.e., schools, hospitals, churches, etc.).   

Deliverables:  

▪ Site Photo Log 

Task 3.3 Develop and Evaluate Alternatives 
Based upon a review of the CCTV data, record drawings and City staff input, Wood Rodgers will analyze and 
develop alternatives for improvement at each hot spot location.  The alternatives will consider the existing 
condition of the pipe and the ultimate flow requirements.  Alternatives to be considered include parallel 
construction of a replacement pipeline, remove and replace in the same location, slip-lining, pipe-bursting, re-
lining or some combination of the above.  The alternatives analysis will consider community impacts, cost, 
constructability, permitting, environmental requirements and schedule.  Wood Rodgers will develop an 
alternatives matrix to compare and contrast each alternative, and an exhibit identifying the proposed 
improvement at each hot spot location.    

Deliverables:  

▪ Recommended Alternatives Matrix 
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Task 3.4 Construction Documents 
Wood Rodgers will complete the preparation of the construction documents. Wood Rodgers will prepare design 
plans, specifications and a construction cost estimate for construction of the sewer hot spot improvements. It is 
assumed that one (1) set of construction documents will be prepared for all 27 locations.  The design plans will be 
prepared in AutoCAD format, and will meet the City’s Standards and Criteria.  The design plans will include plan 
and profile drawings, connection details and other details.  The front-end contract documents will utilize the City’s 
standard document. Technical specifications shall be prepared in Construction Specifications Institute format.  The 
cost estimate will be based upon the bid schedule and prepared in Excel format.   

This task assumes that 27 hot spot locations will be improved.  It is assumed that the design plans will require one 
(1) title sheet, one (1) index map, two (2) general notes sheets, five (5) hot spot plan sheets and three (3) detail 
sheets, for a total of twelve (12) plan sheets.  It is assumed that traffic control plans will not be required.   

It is assumed that three design submittals will be required for review.  Design plans, specifications and cost 
estimate will be submitted at a 30-, 60- and 100-percent complete phase for review.  All City comments will be 
reviewed, responded to, addressed and incorporated into the next submittal.  Upon approval of the 100-percent 
plans, specifications and estimate, Wood Rodgers will produce signed plans and specifications for bidding.   

 

Deliverables:  

▪ Plans, Specifications & Estimate (30-, 60- and 100-percent complete – pdf copy of plan sheets, Word 
document of specs, Excel file of estimate) 

▪ Final Bid Docs (original format and PDF) 

Task 3.5 Bid Support 
During the bid period, Wood Rodgers will provide support to the City by answering questions and issuing 
clarifications as required. Bid support will also include preparation and issuance of any addendums to the Contract 
Documents and a written recommendation to award. 

Deliverables:  

▪ Response to RFIs 

▪ Addendums 

▪ Recommendation Letter for Award 

Task 3.6 Engineering Support During Construction 
The Wood Rodgers team will provide the City with the following engineering support services during construction: 

• RFI’s:  Wood Rodgers will review and respond to Contractor Requests for Information (RFI).  This task 
assumes up to ten (10) RFI’s will be required. 

• Shop Drawings:  Wood Rodgers will review and respond to all project shop drawing submittals.  This task 
assumes up to fifteen (15) submittals, and five (5) re-submittals.   

• Construction Meetings:  Wood Rodgers will participate and lead construction meetings, as needed.  This 
task assumes up to two (2) construction meetings will be required. 

Deliverables:  

▪ Response to RFIs 
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▪ Response to Shop Drawings 

▪ Meeting Agendas and Meeting Notes 

Task 3.7 Record Drawings 
The Wood Rodgers team will prepare as-built documentation utilizing AutoCAD.  It is assumed that the Contractor 
will provide Wood Rodgers with one (1) full-sized plan set with red-lined mark-ups of the as-built conditions.  Wood 
Rodgers will update the design plans to reflect the as-built condition. 

Deliverables:  

▪ As-Builts (CAD and PDF format) 
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Wood Rodgers is pleased to provide services for the GIS geodatabase update, condition assessment, trouble spot 
investigation and mitigation, storm drain master plan update and grant funding for the City of Emeryville (City). 
With the understanding of the City’s issues, the Wood Rodgers Team has formulated the following Scope of Work 
and Cost Estimate (see Exhibit A). 

 
Scope of Work 

Task 1 | Storm Drainage Verify Missing Links/GIS Update 

Task 1.1 Refine Database and Collector Application 
Wood Rodgers will review the City’s existing geodatabase and provide a refinement that will enhance the City’s 
ability to store and access stormwater facility data. The refinements will be based on a comprehensive geodatabase 
with attributes, related tables, and domain values that have already been designed and is being used for drainage 
systems in Valley Water, Alameda County, Marin County, the City of Oakland, The City of Novato, and the City of 
San Jose. The ESRI file geodatabase was modified by Wood Rodgers using the ESRI Local Government Information 
System Model as the basis, and then supplemented with drainage feature datasets such as field surveys, 
topography, drainage facility (including storm drains, manholes, catch basins, pumps, open channels, culverts, 
structures, etc.), georeferenced as-built drawings, parcel maps, streets, municipal boundaries, pictures from field 
visits with locations, watersheds, land use data, soil data, and hydrologic parameter data.  

The modification to the City’s existing GIS geodatabase will enhance the ability to store and manage stormwater 
facility information; to prioritize data collection and inventory; to facilitate condition assessment; and to facilitate 
hydrologic and hydraulic model development.  

Wood Rodgers will coordinate with the City GIS department and provide assistance to set up ESRI Collector or 
Survey123 application to aid inspection and survey activities, and to integrate the collected data into a geodatabase. 
Our experience with these applications will lead to successful deployment of data collection.  

Deliverables:   

▪ Refined geodatabase | Collector app 

Task 1.2 Reconcile GIS geodatabase with Other Agencies 
Wood Rodgers will review and reconcile the City’s existing GIS geodatabase data with the GIS geodatabase data 
developed by the Alameda County Flood Control & Water Conservation District (District) for Zone 12. It is assumed 
that the District geodatabase will provide the backbone of the City’s system since the District facilities within the 
City have already been refined in detail in the recent District Zone 12 Drainage Master Plan project, and the City 
geodatabase will serve to supplement the backbone with more detail on the City facilities.  Wood Rodgers will 
review the geodatabase and identify missing data that requires collection from as-builts and/or surveys. 

Deliverables:  

▪ Reconciled/Refined geodatabase data | Data-gap Map 

Task 1.3 Georeference As-Builts and Convert Data (Optional) 
To supplement the reconciled geodatabase, Wood Rodgers will georeference record drawings and as-builts for 6 
miles (approximately 24 sheets of plans) of storm drain pipes and use existing survey data to complete the 
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geodatabase inventory of the City’s systems. We will use NearMap or any ortho imagery with 3 inch or better 
resolution and Google Street View to locate facilities and to create or refine existing spatial locations. This approach 
provides horizontal accuracy between 1 to 3 feet, which is sufficient to determine manhole, catch basin and outfall 
structure locations and to estimate the connecting storm drain lengths. The 2019 LiDAR data will be used to 
determine the facility rim or ground elevations when survey data is not available. Newer LiDAR data typically has 
sufficient point resolution and vertical accuracy (typically less than 3 inches) to determine elevations. The LiDAR 
derived facility rim or ground elevations will be used in conjunction with inspection data to verify the as-built data. 

The spatially rectified facilities will be used in conjunction with the georeferenced as-builts to realign storm drain 
alignments, and to identify other paved-over facilities, such as junction boxes and transition structures. The 
georeferenced as-builts will also be used to record or confirm storm drain materials, diameter/dimensions, lengths, 
and upstream and downstream inverts.  

Deliverables:  

▪ Supplemented/Reconciled/Refined geodatabase 

Task 1.4 Perform Field Survey 
Wood Rodgers will perform the site visit and survey tasks to supplement the data gaps identified in the Reconcile 
GIS Geodatabase task and to collect sufficient storm drain information for facility inventory and modeling. Wood 
Rodgers will survey up to 35 sites, if necessary, and convert the survey information to the City’s refined GIS 
geodatabase. 

Wood Rodgers will perform this task concurrently with the Inspect and Assess Condition task for efficiency, see Task 
2.1.  

Deliverables:  

▪ Completed geodatabase w/ Field survey 
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Task 2 | Storm Drainage Condition Assessment Plan 

Task 2.1  Inspect and Assess Condition 
Wood Rodgers proposes a unique inspection and survey approach developed through our experience with storm 
drain inspection throughout the Bay Area to optimize the inspection effort and to reduce future CCTV 
requirements. Wood Rodgers will use this inspection approach to prioritize, survey, and inspect storm drain 
facilities at crucial locations along the system: at the upstream and downstream ends, at major junctions or 
bends, at metal pipes beyond service life, and at systems subject to high backwater sediment. We have found that 
this approach is sufficient to collect the overall storm drain system geometry, materials, and conditions when 
used in conjunction with the refined geodatabase developed in Task 1.  

Inspection at key locations can: 

1. Verify as-built data along a system 

2. Reduce inspection locations with the verified as-built data   

3. Reduce the need for CCTV inspection 

Approximately 35 manholes, junction boxes, transition structures, or storm drains’ horizontal GPS coordinates 
(X,Y) will be surveyed by Wood Rodgers; storm drains’ diameters and inverts will be measured; storm drains’ 
materials and flow directions will be recorded; sediment and debris depths will be estimated and documented 
with pictures and field notes; and any structural deficiencies such as corroded metal pipes and cracked walls will 
be documented with field notes and pictures. Wood Rodgers will also visit major storm drain outfall structures, 
and inspect for any structural integrity, sediment, and erosion problems. Outfall structure flap gate and cathodic 
protection system conditions will also be assessed and documented. The collected data, pictures, and notes will 
be stored in the refined geodatabase. Wood Rodgers assumes that the City will provide traffic control services if 
necessary. No confined space entry service will be provided or required.  

Deliverables:  

▪ Inspection Memorandum and updated geodatabase 

Task 2.2 Perform CCTV and Inventory 
The findings of the inspection stored in the geodatabase will be used to further narrow down the facilities that 
require CCTV inspection. The locations selected for CCTV are most likely along long or curved pipe systems where 
survey and inspection efforts in Task 2.1 will not yield sufficient information. The locations can be further 
narrowed down based on the conditions below. 

1. Corrugated metal pipes at the end of useful life 

2. Systems with sanitary sewer odor 

3. Systems with excessive low flow in dry weather 

4. Systems with root intrusion, trash, and sediment 

Wood Rodgers will perform CCTV inspection for approximately 1,200 feet of pipe systems with the assumption 
and protocols above. We assume no sediment removal prior to CCTV. Wood Rodgers will visit the identified 
locations and inspect with a “snake” camera to assess and document any deficiencies above. Pictures will be 
taken with the CCTV camera only at deficient locations to easily identify deficient pipe segments without 
reviewing CCTV videos. The coordinates of the pictures can be developed with an above ground locator and the 
distance indicator from the camera. 
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Wood Rodgers will upload the pictures, videos, and notes from the CCTV to the geodatabase. The information will 
also be used for condition assessment as described in the following section. We assume the City will assist with 
traffic control when required. 

Deliverables:  

▪ CCTV Inspection reports | Supplemented geodatabase 

Task 2.3 Develop Maintenance and Rehabilitation Program 
The Wood Rodgers team will meet with City staff to document and review existing maintenance operations 
conducted within the City’s service area. The team will download the existing maintenance logs from the City to 
analyze maintenance hotspots, types, frequencies, and resources. After reviewing existing practices and data, the 
team will prepare Operations and Maintenance Guidelines (O&M Guidelines) describing best practices for 
operations, maintenance, repairs, replacement, project performance and surveillance, inspection and reports 
needed to maintain the City’s storm drainage facilities. The O&M Guidelines will provide consistent, and sound 
protocols to inventory, maintain, rehabilitate, and improve drainage facilities. 

Deliverables:  

▪ Draft O&M Guidelines; Revised O&M Guidelines  
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Task 3 | Storm Drainage Trouble Spot Recommendations 
Wood Rodgers will provide conceptual analysis, design, and costs for improvements at existing storm drainage 
trouble spots identified by the City at Powell & Vallejo, Hollis & Park, and on 65th St (shown below). The findings of 
this task can be used to determine the necessity of a detailed analysis and to base the funding for improvements. 

 

Task 3.1 Collect and Review As-builts, Database, and 2000 Master Plan 
Wood Rodgers will discuss the three trouble spots with the City, will collect additional as-builts as necessary, will 
review the 2000 Master Plan, and will review the District Zone 12 Drainage Master Plan to confirm the system and 
to gain more information on the problems in the immediate area of the trouble spots. Wood Rodgers will also use 
the findings of Tasks 1.4 and 2.1 to aid these analyses below. 

Deliverables:  

DocuSign Envelope ID: DD49BB6F-B062-4688-B49C-4DA7927D11D4

https://www.ci.emeryville.ca.us/


                                                                                                                  Scope for Storm Drainage  

                                       6/30/2021 Page | 15 

▪ Partial Technical Memorandum, Potentially Refined geodatabase (as necessary) 

Task 3.2 Develop High-Level Hydraulic Analysis 
Wood Rodgers will first determine if the existing geodatabase/hydraulic model needs to be and can be easily refined 
to assess the existing problems, or if other simple means (hand calculations, simpler models, etc) will meet the 
needs for this evaluation.  Wood Rodgers will perform the necessary high-level simple hydraulic calculations to 
better identify the deficiencies and to use for the conceptual design of improvements. 

Deliverables:  

▪ Partial Technical Memorandum with Hydraulic Assessment of the Existing System and of Proposed 
Improvements (3 sites). 

Task 3.3 Develop High-Level Conceptual Design 
Wood Rodgers will develop conceptual designs of proposed improvements to mitigate the deficiencies. The 
conceptual design will include a plan view drawing of each site showing existing storm drainage infrastructure and 
proposed improvements. 

Deliverables:  

▪ Conceptual Design Plan View Drawings (3 sites) 

Task 3.4 Develop High Level Improvement Cost 
Wood Rodgers will develop Class 4 estimates for each site. Class 4 Estimates are generally prepared based on 
limited information and subsequently have fairly wide accuracy ranges. They are typically used for project 
screening, determination of feasibility, concept evaluation, and preliminary budget approval. Typically, the design 
used for Class 4 estimates is from 1% to 15% complete. 

Deliverables:  

▪ Conceptual Cost Estimates (3 sites), Trouble Spot Technical Memorandum 
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C A L I F O R N I A  

 
 

REV 08/2020 Page 1 of 5  
 

E X H I B I T  B  

Contract Insurance Requirements 
 
 
As used in this Exhibit B, Contractor refers to WOOD RODGERS, INC.. 

1. MINIMUM REQUIREMENTS 

Contractor shall, at its expense, procure and maintain for the duration of the Contract 
insurance against claims for injuries to persons or damages to property which may arise 
from or in connection with the performance of the Work or Services required by the 
Contract hereunder by Contractor, its agents, representatives, employees or 
subcontractors.  Contractor shall also require all of its subcontractors to procure and 
maintain the same insurance for the duration of the Contract.  Such insurance shall 
meet at least the following minimum levels of coverage, as checked below: 

1.1 Minimum Scope of Insurance 

Coverage shall be at least as broad as the latest version of the following:  
 
 General Liability 

Insurance Services Office Commercial General Liability coverage (occurrence 
form CG 00 01). 

 
 Automobile Liability 

Insurance Services Office Business Auto Coverage form number CA 00 01, code 
1 (any auto) or if Contractor owns no vehicles, this requirement may be met 
through a non-owned auto endorsement to the General Liability Policy. 

 
 Professional Liability / Errors and Omissions 

Written on a policy form specifically designed to protect against acts, errors or 
omissions of the Contractor wherein “Covered Professional Services” as 
designated in the policy must specifically include Services performed under this 
Contract. 

 
 Workers’ Compensation and Employer’s Liability 

Workers’ Compensation insurance as required by the State of California and 
Employer’s Liability Insurance.  Policies shall not contain exclusions contrary to 
this Contract. 

 
 Pollution Liability Insurance 

Pollution Liability insurance for claims arising from the discharge, dispersal 
release or escape or any irritant or contaminant into or upon land, any structure, 
the atmosphere, watercourse or body of water, including groundwater. This shall 
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include on and off-site clean up and emergency response costs and claims 
arising from above ground and below ground storage tanks. 

1.2 Minimum Limits of Insurance 

Contractor shall maintain limits no less than: 
 
 General Liability 
 

 
  All Contract Types

 
$1,000,000.00 per occurrence and $2,000,000.00 aggregate for bodily injury, 
personal injury and property damage, including without limitation, blanket 
contractual liability. 

 
OR 

 

  Construction Specific
 

$2,000,000.00 per occurrence and $4,000,000.00 aggregate for bodily injury, 
personal injury and property damage, including without limitation, blanket 
contractual liability, and coverage for explosion, collapse and underground 
property damage hazards. 

 
 Automobile Liability 

$2,000,000.00 per accident for bodily injury and property damage. 
 
 Professional Liability / Errors and Omissions 

$2,000,000.00 per claim and aggregate. 
 
 Workers’ Compensation and Employer’s Liability 

Workers’ compensation limits as required by the Labor Code of the State of 
California.  Employer’s Liability limits of $1,000,000.00 each accident, policy limit 
bodily injury or disease, and each employee bodily injury or disease. 

 
 Pollution Liability Insurance 

$2,000,000.00 per occurrence and $2,000,000.00 aggregate.  
 
Except for the professional liability / errors and omissions policy, defense costs shall be 
available in addition to the limits.  Notwithstanding the minimum limits specified herein, 
any available coverage shall be provided to the Parties required to be named as 
additional insureds pursuant to this Contract. 

2. INSURANCE ENDORSEMENTS 

The insurance policies shall contain the following provisions, if checked, or Contractor 
shall provide endorsements (amendments) on forms supplied or approved by the City to 
add the following provisions, if checked, to the insurance policies: 
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 General Liability 

(1) Such policy shall provide the City, its officials, employees, agents and 
authorized volunteers additional insured status using ISO endorsements CG20 
10 or CG20 37, or endorsements providing the exact same coverage, with 
respect to the work or operations performed by or on behalf of Contractor, 
including materials, parts or equipment furnished in connection with such work; 
(2) all policies shall waive or shall permit Contractor to waive all rights of 
subrogation which may be obtained by the Contractor or any insurer by virtue of 
payment of any loss or any coverage provided to any person named as an 
additional insured pursuant to this Contract, and Contractor agrees to waive all 
such rights of subrogation; (3) the insurance coverage shall be primary insurance 
as respects the City, its officials, employees, agents and authorized volunteers, 
or if excess, shall stand in an unbroken chain of coverage excess of Contractor’s 
scheduled underlying coverage. Any insurance or self-insurance maintained by 
the City, its officials, employees, agents and authorized volunteers shall be 
excess of Contractor’s insurance and shall not be called upon to contribute with 
it; and (4)  the insurance coverage shall contain standard separation of insureds 
provisions. 

 
 Automobile Liability 

(1) Such policy shall provide the City, its officials, employees, agents and 
authorized volunteers additional insured status with respect to the ownership, 
operation, maintenance, use, loading or unloading of any auto owned, leased, 
hired or borrowed by Contractor or for which Contractor is responsible; (2) all 
policies shall waive or shall permit Contractor to waive all rights of subrogation 
which may be obtained by the Contractor or any insurer by virtue of payment of 
any loss or any coverage provided to any person named as an additional insured 
pursuant to this Contract, and Contractor agrees to waive all such rights of 
subrogation; and (3) the insurance coverage shall be primary insurance as 
respects the City, its officials, employees, agents and authorized volunteers, or if 
excess, shall stand in an unbroken chain of coverage excess of Contractor’s 
scheduled underlying coverage.  Any insurance or self-insurance maintained by 
the City, its officials, employees, agents and authorized volunteers shall be 
excess of Contractor’s insurance and shall not be called upon to contribute with it 
in any way. 

 
 Professional Liability Coverage 

Any policy inception date, continuity date, or retroactive date must be before the 
effective date of this Contract and Contractor agrees to maintain continuous 
coverage through a period no less than three years after termination of the 
Contract. 
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 Workers’ Compensation and Employer’s Liability Coverage 
The insurer shall agree to waive all rights of subrogation against the City, its 
officials, employees, agents and authorized volunteers for losses paid under the 
terms of the insurance policy which arise from work performed by Contractor. 

 
 Pollution Liability Coverage 

(1) Such policy shall give the City, its officials, employees, agents and authorized 
volunteers additional insured status with respect to claims arising from the 
discharge, dispersal release or escape or any irritant or contaminant into or upon 
land, any structure, the atmosphere, watercourse or body of water, including 
groundwater; (2) all policies shall waive or shall permit Contractor to waive all 
rights of subrogation which may be obtained by the Contractor or any insurer by 
virtue of payment of any loss or any coverage provided to any person named as 
an additional insured pursuant to this Contract, and Contractor agrees to waive 
all such rights of subrogation; and (3) the insurance coverage shall be primary 
insurance as respects the City, its officials, employees, agents and authorized 
volunteers, or if excess, shall stand in an unbroken chain of coverage excess of 
Contractor’s scheduled underlying coverage.  Any insurance or self-insurance 
maintained by the City, its officials, employees, agents and authorized volunteers 
shall be excess of Contractor’s insurance and shall not be called upon to 
contribute with it in any way. 

 
ALL COVERAGES 
Each insurance policy required by this Contract shall be endorsed to state that: (1) 
coverage shall not be suspended, voided, reduced or canceled except after thirty (30) 
days prior written notice by certified mail, return receipt requested, has been given to 
the City; and (2) any failure to comply with reporting or other provisions of the policies, 
including breaches of warranties, shall not affect coverage provided to the City, its 
officials, employees, agents and authorized volunteers. 

3. NO SPECIAL LIMITATIONS 

The required insurance shall not contain any special limitations on the scope of 
protection afforded to the City, its officials, employees, agents and authorized 
volunteers. 

4. DEDUCTIBLES AND SELF-INSURANCE RETENTIONS 

Any deductibles or self-insured retentions must be declared to and approved by the 
City.  Contractor shall guarantee that, at the option of the City, either: (1) the insurer 
shall reduce or eliminate such deductibles or self-insured retentions as respects the 
City, its officials, employees, agents and authorized volunteers; or (2) the Contractor 
shall procure a bond or other financial guarantee acceptable to the City guaranteeing 
payment of losses and related investigation costs, claims and administrative and 
defense expenses. 
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5. ACCEPTABILITY OF INSURERS 

Insurance is to be placed with insurers with a current A.M. Best’s rating no less than 
A-:VII, licensed to do business in California, and satisfactory to the City.  Exception may 
be made for the State Compensation Insurance Fund when not specifically rated. 

6. VERIFICATION OF COVERAGE 

Contractor shall furnish City with original certificates of insurance and endorsements 
effecting coverage required by this Contract on forms satisfactory to the City.  The 
certificates and endorsements for each insurance policy shall be signed by a person 
authorized by that insurer to bind coverage on its behalf, and shall be on forms supplied 
or approved by the City.  All certificates and endorsements must be received and 
approved by the City before work commences.  The City reserves the right to require 
complete, certified copies of all required insurance policies, at any time. 

7. SUBCONTRACTORS 

All subcontractors shall meet the requirements of this Section before commencing any 
work.  Contractor shall furnish separate certificates and endorsements for each 
subcontractor.  Subcontractor policies of General Liability insurance shall name the City, 
its officials, employees, agents and authorized volunteers as additional insureds using 
form ISO 20 38 04 13 or endorsements providing the exact same coverage.  All 
coverages for subcontractors shall be subject to all of the requirements stated herein 
except as otherwise agreed to by the City in writing. 

8. REPORTING OF CLAIMS 

Contractor shall report to the City, in addition to Contractor’s insurer, any and all 
insurance claims submitted by Contractor in connection with the work performed under 
this Contract. 
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